

REVISED TIMELINE

Return the proposal in a sealed envelope(s) or other container(s) no later than the closing date and time indicated. All times are Central Standard Time and subject to Daylight Savings.

Please indicate your ability and agreement to meet the following timeline. The State of Kansas reserves the right to alter the timeline to meet their needs and time commitments. The tentative timeline is as follows:

ACTION/EVENT	DUE DATES
RFP Released to Bidders	March 14, 2007
Questions Due from Bidders – submitted electronically	Noon on March 21, 2007
Deadline to Register for Pre-Proposal Conference Call	Noon on March 21, 2007
Pre-Proposal Conference Call	2 p.m. CST on March 28, 2007
Bid Closing Date	2 p.m. on April 27, 2007
PROCESS	TENTATIVE TIMELINE
Vendor Finalist Presentations	Week of May 14
Vendor(s) selected	Week of May 28, 2007
Vendor(s) meetings and planning begins	Week of June 4, 2007
HealthQuest 2008 Communication begins, HRA, etc.	July 1, 2007
Phase II launch components	January 2, 2008